STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 25

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

10/ 31/ 06
10- 3A1204

10- SJ-5-R13. 9/ R15. 6

ENG NEERS EST

R P

Bl D TOTAL

12,970, 163. 50

15, 112, 486. 00

15, 180, 011. 50

16, 474, 449. 00

16, 654, 189. 50

HE13

Bl D

SUMMARY

I'N SAN JOAQUI N COUNTY I N LATHROP
FROM 0.1 KM NORTH OF PARADI SE CUT

OVERFLOW BRI DGE TO 0. 7 KM NORTH OF
ROUTE 5 AND 120 SEPERATI ON OVERHEAD

W DEN ROADWAY AND BRI DGES

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -
8,511, 000

12,377, 596. 00

Bl DDER | D

AMOUNT OVER

DEPARTMENT

592, 567. 50

OF TRANSPORTATI ON

RR

I NVOLVEMENT

Bl D245
PACE 1

11/ 01/ 06
CONTRACT CODE 'B '
138 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

500

PERCENT OVER EST 4.79

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

NEHEM AH CONSTRUCTI ON | NC

4790 E 2ND STREET
BENI CI A CA 94501

R AND L BROSAMER | NC

1777 OCAKLAND BLVD STE 300
WALNUT CREEK CA 94596

O C JONES C C MYERS A JO NT
VENTURE

1520 FOURTH STREET
BERKELEY CA 94710

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

FAX

FAX

FAX

FAX

FAX

707 746-6870
00869322
707 746-6815

925 627-1700
00700218
925 944- 9860

510 526-3424
00873642
510 526-0990

916 852-5530
00745029
916 852-5533

916 334-1221
00286430
916 334-0562

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



10- 3A1204
10- SJ-5-R13 SUMMARY OF
10/ 31/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2

11/ 01/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BENTANCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG | NC
RANCHO CORDOVA CA

COCOPER CRANE AND RI GG NG
NAVOTO CA

DAVI D NI EMAN COVPANY
SACRAMENTO CA

HARRI S SALI NAS REBAR
LI VERMORE CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

MARTI N BROTHERS | NC
SACRAMENTO CA

PACI FI C BORI NG | NC
CARUTHERS CA

ROBERT PENNY ENTERPRI SE
SACRAMENTO CA

SCHWAGER DAVI S | NC
SAN JOSE CA
CONTI NUED ON NEXT PAGE

ELECTRI CAL

VETAL BEAM GUARD RAI L

STRI PI NG

Pl LI NG

TEMPORARY FENCI NG

REI NFORCI NG

ERCSI ON CONTROL

ASPHALT CONCRETE

JACKI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

PRESTRESSI NG



10- 3A1204 Bl D245

10- SJ-5-R13 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 31/ 06 11/ 01/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS
VALLEJO CA
VANGUARD CONSTRUCTI ON BARRI ER
CAKLAND CA
W C MALONEY | NC DEMOLI TI ON

STOCKTON CA



10- 3A1204 Bl D245
10- SJ-5-R13 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 31/ 06 11/ 01/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BENTANCOURT BROTHERS
LI VERMORE CA

C M C REBAR
FRESNO CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

COOPER CRANE AND RI G3 NG
NOVATO CA

FARWEST SAFETY
LODI CA

GERCO
AUBURN CA

GRANI TE CONSTRUCTI ON' COVPANY
STOCKTON CA

KCI
SAN LU S OBI SPO CA

PACI FI C BORI NG
CARUTHERS CA

W C MALONEY
STOCKTON CA

ELECTRI CAL

REBAR

VETAL BEAM GUARD RAI L

STRI PI NG

DRI VEN PI LI NG

CONSTRUCTI ON AREA SI GNS

SI GN STRUCTURES

ASPHALT CONCRETE PAVI NG

ERCSI ON CONTROL

Pl PE JACKI NG

DEMOLI TI ON



10- 3A1204
10- SJ-5-R13
10/ 31/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 01/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PE
RANCHO CORDOVA CA

CMC FRESNO
FRESNO CA

CT™M
RANCHO CORDOVA CA

FARVWEST SAFETY
LODI CA

FOUNDATI ON CONSTRUCTCRS
CAKLEY CA

GERCO
AUBURN CA

PACI FI C BORI NG
CARUTHERS CA

TENNYSON ELECTRI C
LI VERMORE CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

W C MALONEY
STOCKTON CA

VETAL BEAM GUARD RAIL AND CHAI N LI NK RAIL

STRI PI NG

REI NFCRCI NG STEEL

CONCRETE BARRI ER ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

Pl LI NG

OVERHEAD SI GNS ( PARTI AL)

JACK AND BORE ( PARTI AL)

ELECTRI CAL

TYPE 60 BARRI ER ( PARTI AL)

BRI DGE DEMOLI TI ON



10- 3A1204 Bl D245

10- SJ-5-R13 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

10/ 31/ 06 11/ 01/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 BENTANCOURT BROTHERS ELECTRI CAL
LI VERMORE CA
CMC REBAR FRESNO BAR RElI NFORCI NG STEEL
FRESNO CA
COOPER CRANE AND RI G3 NG Pl LI NG
NOVATO CA
M BUMGARNER | NC SI GN STRUCTURE AND BARRI ER RAI L
LI VERMORE CA
VI NTAGE PAVI NG GRADI NG AND PAVI NG
W NTERS CA
W C MALONEY BRI DGE REMOVAL
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
BAY CI TI ES PAVI NG AND GRADI NG EARTHWORK, PAVI NG AND UNDERGROUND
CONCCRD CA
BENTANCOURT BROTHERS ELECTRI CAL
LI VERMORE CA
CENTRAL STRI PI NG STRI PI NG

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



10- 3A1204 Bl D245

10- SJ-5-R13 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

10/ 31/ 06 11/ 01/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HARRI S SALI NAS REBAR REI NFCRCI NG STEEL
LI VERMORE CA
K C 1 ENVI RONMENTAL ERCSI ON CONTRCL

SAN LU S OBl SPO CA

MBI VETAL BEAM GUARD RAIL AND SI GN STRUCTURES
LI VERMORE CA



10- 3A1204 Bl D245

10- SJ-5-R13 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
10/ 31/ 06 11/ 01/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 500. 00 3, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 500 2, 800. 00 1, 400, 000. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 1,910 20. 00 38, 200. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 11, 250. 00 11, 250. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUVP SUM 20, 000. 00 20, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 1, 000. 00 4, 000. 00
7 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 1, 000. 00 2, 000. 00
8 039759 ASBESTCS HEALTH & SAFETY PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
9 039760 ASBESTOS SURVEY LS LUWP SUM 2, 000. 00 2, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00 15, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 110, 000. 00 110, 000. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 76 35. 00 2, 660. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 10, 000. 00 10, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 590 140. 00 502, 600. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 300. 00 21, 000. 00
16 (S) 039761 TEMPORARY CRASH CUSHI ON EA 2 3, 500. 00 7, 000. 00
(ALTERNATI VE TERM NAL SYSTEM
17 (S) 129150 TEMPORARY TRAFFI C SCREEN M 3, 590 25.00 89, 750. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 75 25. 00 1,875.00
19 (S) 039762 REMOVE SI NGLE THRI E BEAM BARRI ER M 92 25. 00 2, 300. 00
20 (S) 039763 REMOVE DOUBLE THRI E BEAM BARRI ER M 1,010 75. 00 75, 750. 00
21 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,940 4.00 11, 760. 00
STRI PE
22 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 4,760 3. 00 14, 280. 00
23 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 12 100. 00 1, 200. 00
24 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,190 4.00 8, 760. 00
25 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 12 200. 00 2,400. 00
26 (S) 150722 REMOVE PAVEMENT MARKER EA 3,110 4.00 12, 440. 00
27 150742 REMOVE ROADSI DE SI GN EA 4 500. 00 2, 000. 00
28 150760 REMOVE SI GN STRUCTURE EA 1 2, 000. 00 2, 000. 00
29 150806 REMOVE Pl PE M 16 100. 00 1, 600. 00
30 150820 REMOVE | NLET EA 8 500. 00 4,000. 00
31 151270 SALVAGE METAL BRI DGE RAI LI NG M 760 100. 00 76, 000. 00
32 039764 RECONSTRUCT SI NGLE THRI E BEAM BARRI ER M 20 200. 00 4,000. 00
33 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 8 125. 00 1, 000. 00
34 153531 ACCESS OPENI NG SOFFI' T EA 10 1, 000. 00 10, 000. 00
35 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWVP SUM 170, 000. 00 170, 000. 00



10- 3A1204 Bl D245

10- SJ- 5- R13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

10/ 31/ 06 11/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUVP SUM 60, 000. 00 60, 000. 00
37 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 75, 000. 00 75, 000. 00
38 190101 ROADWAY EXCAVATI ON VB 4,790 150. 00 718, 500. 00
39 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
40 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 470 700. 00 329, 000. 00
41 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 380 200. 00 76, 000. 00
42 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 220 200. 00 44, 000. 00
43 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 100 200. 00 20, 000. 00
44 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 430 100. 00 43, 000. 00
45 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 100 20. 00 2, 000. 00
46 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 480 30. 00 44, 400. 00
47 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 10 400. 00 4, 000. 00
48 (S) 039765 COVPOST VB 51 260. 00 13, 260. 00
49 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 040 1. 00 2, 040. 00
50 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTROL) EA 8 1, 000. 00 8, 000. 00
51 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 55 130. 00 7, 150. 00
52 (S) 203056 COWERC! AL FERTI LI ZER ( EROSI ON CONTROL) KG 340 2.00 680. 00
53 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 260 3. 00 780. 00
54 208038 NPS 3 SUPPLY LI NE ( BRI DGE) M 400 100. 00 40, 000. 00
55 040410 100 MM CONDUI T ( FUTURE UTI LI TY) M 400 20. 00 8, 000. 00
56 (S) 209801 MAI NTENANCE VEH CLE PULLOUT EA 1 5, 000. 00 5, 000. 00
57 260201 CLASS 2 AGGREGATE BASE VB 3, 460 140. 00 484, 400. 00
58 260210 AGGREGATE BASE ( APPROACH SLAB) VB 37 200. 00 7, 400. 00
59 390103 ASPHALT CONCRETE ( TYPE B) TONN 6, 830 87. 00 594, 210. 00
60 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 370 150. 00 55, 500. 00

AREA)
61 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 65 50. 00 3, 250. 00
62 394052 SHOULDER RUMBLE STRI P STA 21 400. 00 8, 400. 00
(AC, ROLLED-IN | NDENTATI ONS)

63 490584 FURNI SH STEEL PI PE PILING (610 MV) M 2,195 410. 00 899, 950. 00
64 (S) 490585 DRI VE STEEL Pl PE PILE (610 MV) EA 123 3, 000. 00 369, 000. 00
65 490753 FURNI SH PI LI NG ( CLASS 625) M 374 200. 00 74, 800. 00
66 (S) 490754 DRI VE PI LE (CLASS 625) EA 20 2, 000. 00 40, 000. 00
67 040411 FURNI SH PI LI NG ( CLASS 400) (ALT X) M 330 160. 00 52, 800. 00
68 (S) 040412 DRI VE PI LE (CLASS 400) (ALT X) EA 23 1, 500. 00 34, 500. 00
69 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 52, 000. 00 52, 000. 00
70 510000 SEAL COURSE CONCRETE VB 95 800. 00 76, 000. 00
71 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 200 500. 00 100, 000. 00



10- 3A1204 Bl D245

10- SJ- 5- R13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 31/ 06 11/ 01/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

72 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 730 760. 00 1, 314, 800. 00

73 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 45 800. 00 36, 000. 00

74 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 40 1, 000. 00 40, 000. 00
(TYPE N)

75 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 250 1, 000. 00 250, 000. 00
(TYPE R)

76 (F) 510088 STRUCTURAL CONCRETE, APPROACH SLAB VB 24 1, 000. 00 24, 000. 00
(TYPE N MODI FI ED)

77 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 17 1, 200. 00 20, 400. 00

78 510526 M NOR CONCRETE ( BACKFI LL) VB 140 400. 00 56, 000. 00

79 510800 PAVI NG NOTCH EXTENSI ON VB 8 2, 500. 00 20, 000. 00

80 510805 DI APHRAGM BOLSTER EA 10 2, 000. 00 20, 000. 00

81 511106 DRI LL AND BOND DOWEL M 550 70. 00 38, 500. 00

82 511109 DRI LL AND BOND DOVEL ( EPOXY CARTRI DGE) EA 140 65. 00 9, 100. 00

83 (S) 515078 CORE CONCRETE (301 MM - 350 MV) M 9 200. 00 1, 800. 00

84 (S) 519142 JONT SEAL (MR 40 MV) M 10 200. 00 2, 000. 00

85 (S) 519144 JONT SEAL (MR 50 M) M 32 200. 00 6, 400. 00

86 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 325, 000 2.20 715, 000. 00

87 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,700 2. 80 7, 560. 00

88 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 18, 947 11.00 208, 417. 00

89 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 18, 947 1.00 18, 947. 00

90 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 7 6, 000. 00 42, 000. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)

91 566011 ROADSI DE SI GN - ONE POST EA 4 500. 00 2, 000. 00

92 650069 450 MM REI NFORCED CONCRETE PI PE M 210 300. 00 63, 000. 00

93 650075 600 MM REI NFORCED CONCRETE PI PE M 600 300. 00 180, 000. 00

94 655458 JACKED 450 MM REI NFORCED CONCRETE Pl PE M 23 1, 600. 00 36, 800. 00
(CLASS 1V)

95 655574 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 45 1, 600. 00 72, 000. 00
(CLASS V)

96 690280 600 MV Bl TUM NOUS COATED CORRUGATED M 7 500. 00 3, 500. 00
STEEL PI PE DOWKDRAI N

97 692386 600 MM ANCHOR ASSEMBLY EA 5 400. 00 2, 000. 00

98 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 12 400. 00 4, 800. 00

99 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 11 100. 00 1, 100. 00

100 721010 ROCK SLOPE PROTECTI ON VB 380 100. 00 38, 000. 00
(BACKING NO. 1, METHOD B)

101 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 450 100. 00 45, 000. 00



10- 3A1204 Bl D245

10- SJ-5- R13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 31/ 06 11/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 960 100. 00 96, 000. 00
103 729010 ROCK SLOPE PROTECTI ON FABRI C MR 920 8. 00 7, 360. 00
104 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,509 8. 00 20, 072. 00
105 ( SF) 750496 M SCELLANEOUS METAL KG 2,100 10. 00 21, 000. 00
(RESTRAI NER - PI PE TYPE)
106 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 7,950 14. 00 111, 300. 00
107 820107 DELI NEATOR ( CLASS 1) EA 21 50. 00 1, 050. 00
108 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 50 150. 00 7,500. 00
109 ( SF) 833033 CHAI N LI NK RAI LING (TYPE 7 MODI FI ED) M 44 400. 00 17, 600. 00
110 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 92 200. 00 18, 400. 00
111 (S) 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 2 1, 000. 00 2, 000. 00
112 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 1, 000. 00 2, 000. 00
113 (S) 839576 END CAP (TYPE A) EA 2 500. 00 1, 000. 00
114 (S) 839578 END CAP ( TYPE TO) EA 3 500. 00 1, 500. 00
115 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 2,000. 00 2, 000. 00
116 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 750. 00 750. 00
117 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 100 250. 00 275, 000. 00
118 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 389 300. 00 116, 700. 00
119 (F) 839728 CONCRETE BARRI ER ( TYPE 736R) M 382 300. 00 114, 600. 00
120 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 100. 00 1, 200. 00
121 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 12, 000 1. 50 18, 000. 00
( SPRAYABLE)
122 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 9, 150 .35 3,202.50
123 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 12 35. 00 420. 00
124 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 760 4.00 7, 040. 00
125 (S) 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 45, 000. 00 45, 000. 00
126 (S) 039766 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 40, 000. 00 40, 000. 00
( LOCATI ON 1)
127 (S) 039767 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 240, 000. 00 240, 000. 00
( LOCATI ON 2)
128 (S) 039768 MODI FY CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 3, 000. 00 3, 000. 00
129 (S) 860530 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 85, 000. 00 85, 000. 00
130 (S) 039769 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 60, 000. 00 60, 000. 00
( LOCATI ON 1)
131 (S) 039770 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 50, 000. 00 50, 000. 00
( LOCATI ON 2)
132 (S) 039771 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 35, 000. 00 35, 000. 00

( LOCATI ON 3)



10- 3A1204 Bl D245

10- SJ- 5- R13 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 31/ 06 11/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
133 (S) 039772 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 35, 000. 00 35, 000. 00
( LOCATI ON 4)
134 (S) 039773 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 17, 000. 00 17, 000. 00
( LOCATI ON 1)
135 (S) 039774 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
( LOCATI ON 2)
136 (S) 039775 MODI FY WEATHER STATI ON AND VI SI BI LI TY LS LUMP SUM 2, 000. 00 2, 000. 00
SENSOR ( LOCATI ON 2)
137 (S) 039776 MODI FY WEATHER STATI ON AND VI SI BI LI TY LS LUMP SUM 3, 000. 00 3, 000. 00
SENSOR ( LOCATI ON 1)
138 999990 MOBI LI ZATI ON LS LUMP SUM 1, 210, 000. 00 1, 210, 000. 00

TOTAL 12, 970, 163. 50



10- 3A1204 Bl D245

10- SJ-5-R13 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
10/ 31/ 06 11/ 01/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3, 500. 00 3500. 00 3, 500. 00 3500. 00 3, 500. 00 3500. 00 3, 500. 00 3500. 00

2 4,000. 00 2000000. 00 2,500. 00 1250000. 00 2, 000. 00 1000000. 00 2,700. 00 1350000. 00

3 5. 00 9550. 00 14. 00 26740. 00 25. 00 47750. 00 12.50 23875. 00

4 11, 250. 00 11250. 00 5, 000. 00 5000. 00 11, 250. 00 11250. 00 3, 500. 00 3500. 00

5 50, 000. 00 50000. 00 75, 000. 00 75000. 00 100, 000. 00 100000. 00 50, 000. 00 50000. 00

6 2,500. 00 10000. 00 5, 000. 00 20000. 00 5, 000. 00 20000. 00 7, 500. 00 30000. 00

7 7, 000. 00 14000. 00 10, 000. 00 20000. 00 7,500. 00 15000. 00 20, 000. 00 40000. 00

8 3, 500. 00 3500. 00 2,500. 00 2500. 00 5, 000. 00 5000. 00 2, 500. 00 2500. 00

9 10, 000. 00 10000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
10 20, 000. 00 20000. 00 10, 000. 00 10000. 00 15, 000. 00 15000. 00 10, 000. 00 10000. 00
11 150, 000. 00 150000. 00 230, 000. 00 230000. 00 500, 000. 00 500000. 00 150, 000. 00 150000. 00
12 75. 00 5700. 00 50. 00 3800. 00 50. 00 3800. 00 50. 00 3800. 00
13 14,100. 00 14100. 00 30, 000. 00 30000. 00 25, 000. 00 25000. 00 15, 000. 00 15000. 00
14 50. 00 179500. 00 45. 00 161550. 00 90. 00 323100. 00 120. 00 430800. 00
15 480. 00 33600. 00 185. 00 12950. 00 450. 00 31500. 00 500. 00 35000. 00
16 40, 000. 00 80000. 00 5, 000. 00 10000. 00 5, 000. 00 10000. 00 7, 500. 00 15000. 00
17 7.00 25130. 00 24. 00 86160. 00 25. 00 89750. 00 15. 00 53850. 00
18 50. 00 3750. 00 40. 00 3000. 00 50. 00 3750. 00 40. 00 3000. 00
19 50. 00 4600. 00 25. 00 2300. 00 50. 00 4600. 00 40. 00 3680. 00
20 30. 00 30300. 00 15. 00 15150. 00 50. 00 50500. 00 45. 00 45450. 00
21 10. 00 29400. 00 3.00 8820. 00 3.00 8820. 00 3.00 8820. 00
22 3. 00 14280. 00 2.00 9520. 00 2.00 9520. 00 2.00 9520. 00
23 150. 00 1800. 00 35. 00 420. 00 35. 00 420. 00 35. 00 420. 00
24 5.00 10950. 00 3. 00 6570. 00 3. 00 6570. 00 3. 00 6570. 00
25 150. 00 1800. 00 65. 00 780. 00 65. 00 780. 00 65. 00 780. 00
26 2.00 6220. 00 3. 00 9330. 00 3. 00 9330. 00 3. 00 9330. 00
27 250. 00 1000. 00 150. 00 600. 00 150. 00 600. 00 250. 00 1000. 00
28 5, 000. 00 5000. 00 9, 500. 00 9500. 00 25, 000. 00 25000. 00 2,500. 00 2500. 00
29 540. 00 8640. 00 350. 00 5600. 00 250. 00 4000. 00 55. 00 880. 00
30 1, 500. 00 12000. 00 1, 000. 00 8000. 00 1, 000. 00 8000. 00 550. 00 4400. 00
31 30. 00 22800. 00 23.00 17480. 00 25. 00 19000. 00 30. 00 22800. 00
32 130. 00 2600. 00 300. 00 6000. 00 325. 00 6500. 00 300. 00 6000. 00
33 200. 00 1600. 00 550. 00 4400. 00 600. 00 4800. 00 500. 00 4000. 00
34 2, 300. 00 23000. 00 2,500. 00 25000. 00 3, 500. 00 35000. 00 3, 500. 00 35000. 00
35 150, 000. 00 150000. 00 175, 000. 00 175000. 00 275, 000. 00 275000. 00 200, 000. 00 200000. 00
36 30, 000. 00 30000. 00 60, 000. 00 60000. 00 150, 000. 00 150000. 00 150, 000. 00 150000. 00
37 75, 000. 00 75000. 00 75, 000. 00 75000. 00 75, 000. 00 75000. 00 75, 000. 00 75000. 00
38 50. 00 239500. 00 78. 00 373620. 00 60. 00 287400. 00 26. 50 126935. 00
39 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 2, 000. 00 2000. 00




10- 3A1204 Bl D245

10- SJ-5-R13 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
10/ 31/ 06 11/ 01/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 60. 00 28200. 00 75. 00 35250. 00 100. 00 47000. 00 200. 00 94000. 00
41 1, 500. 00 570000. 00 4,000. 00 1520000. 00 1, 000. 00 380000. 00 1, 000. 00 380000. 00
42 500. 00 110000. 00 650. 00 143000. 00 750. 00 165000. 00 750. 00 165000. 00
43 30. 00 3000. 00 75. 00 7500. 00 100. 00 10000. 00 100. 00 10000. 00
44 75. 00 32250. 00 100. 00 43000. 00 75. 00 32250. 00 40. 00 17200. 00
45 40. 00 4000. 00 100. 00 10000. 00 100. 00 10000. 00 40. 00 4000. 00
46 25. 00 37000. 00 44.00 65120. 00 40. 00 59200. 00 31. 40 46472. 00
47 500. 00 5000. 00 380. 00 3800. 00 400. 00 4000. 00 475. 00 4750. 00
48 100. 00 5100. 00 240. 00 12240. 00 250. 00 12750. 00 250. 00 12750. 00
49 2.00 4080. 00 1.00 2040. 00 1.00 2040. 00 1.00 2040. 00
50 500. 00 4000. 00 950. 00 7600. 00 1, 000. 00 8000. 00 1, 000. 00 8000. 00
51 150. 00 8250. 00 128. 00 7040. 00 130. 00 7150. 00 145. 00 7975. 00
52 3.00 1020. 00 2.00 680. 00 2.00 680. 00 2.50 850. 00
53 3. 00 780. 00 3. 00 780. 00 3. 00 780. 00 3. 00 780. 00
54 270. 00 108000. 00 170. 00 68000. 00 150. 00 60000. 00 150. 00 60000. 00
55 270. 00 108000. 00 25.00 10000. 00 100. 00 40000. 00 120. 00 48000. 00
56 10, 000. 00 10000. 00 12, 000. 00 12000. 00 12, 000. 00 12000. 00 10, 000. 00 10000. 00
57 70. 00 242200. 00 67. 00 231820. 00 90. 00 311400. 00 48. 00 166080. 00
58 350. 00 12950. 00 375. 00 13875. 00 250. 00 9250. 00 200. 00 7400. 00
59 85. 00 580550. 00 76. 00 519080. 00 100. 00 683000. 00 73. 00 498590. 00
60 40. 00 14800. 00 95. 00 35150. 00 60. 00 22200. 00 27.50 10175. 00
61 20. 00 1300. 00 45. 00 2925. 00 45. 00 2925. 00 44. 00 2860. 00
62 100. 00 2100. 00 250. 00 5250. 00 600. 00 12600. 00 173. 00 3633. 00
63 440. 00 965800. 00 51. 00 111945. 00 350. 00 768250. 00 266. 00 583870. 00
64 4, 000. 00 492000. 00 12, 000. 00 1476000. 00 10, 000. 00 1230000. 00 5, 000. 00 615000. 00
65 140. 00 52360. 00 22.00 8228. 00 125. 00 46750. 00 65. 00 24310. 00
66 2,500. 00 50000. 00 6, 000. 00 120000. 00 5, 000. 00 100000. 00 3, 000. 00 60000. 00
67 140. 00 46200. 00 22.00 7260. 00 125. 00 41250. 00 100. 00 33000. 00
68 2,500. 00 57500. 00 5, 800. 00 133400. 00 5, 000. 00 115000. 00 3, 000. 00 69000. 00
69 110, 000. 00 110000. 00 55, 000. 00 55000. 00 30, 000. 00 30000. 00 30, 000. 00 30000. 00
70 450. 00 42750. 00 850. 00 80750. 00 1, 000. 00 95000. 00 400. 00 38000. 00
71 750. 00 150000. 00 750. 00 150000. 00 800. 00 160000. 00 1, 000. 00 200000. 00
72 1, 530. 00 2646900. 00 1, 367. 00 2364910. 00 1, 925.00 3330250. 00 3,215.00 5561950. 00
73 750. 00 33750. 00 800. 00 36000. 00 1, 000. 00 45000. 00 1, 000. 00 45000. 00
74 550. 00 22000. 00 1, 000. 00 40000. 00 1, 000. 00 40000. 00 500. 00 20000. 00
75 1, 250. 00 312500. 00 1, 000. 00 250000. 00 1, 200. 00 300000. 00 800. 00 200000. 00
76 800. 00 19200. 00 1, 200. 00 28800. 00 1, 500. 00 36000. 00 800. 00 19200. 00
77 2,650. 00 45050. 00 1, 800. 00 30600. 00 1, 200. 00 20400. 00 2,000. 00 34000. 00
78 250. 00 35000. 00 200. 00 28000. 00 300. 00 42000. 00 294.00 41160. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

10- 3A1204
10- SJ-5-R13
10/ 31/ 06

130.

130.
2, 500.
2, 500.
2, 500.
2, 500.
2, 500.
2, 500.

200.

132629.
18947.
24500.

1000.
94500.

255000.
71300.

112500.

2800.
1750.
4200.
2420.
34200.
72000.

144000.
27600.
12545.
21000.

254400.

1680.
6500.
3520.
11960.
5000.
5000.
5000.
7500.
2500.
2500.
220000.

SUMMARY

OF

REMA/

780000.
10800.
208417.
28420.
21000.
1400.
84000.
180000.
52900.
99000.
2800.
2500.
26400.
2750.
95000.
146250.
120000.
4600.
7527.
25200.
119250.
1050.
9000.
16500.
7820.
9000.
9000.
3000.
4500.
1100.
2500.
288200.

NI NG BI DDERS

650000.
10800.
227364.
18947.
45500.
1400.
78750.
270000.
55200.
112500.
5950.
2500.
28800.
4400.
34200.
67500.
110400.
7360.
5018.
31500.
135150.
735.
10000.
17600.
23000.
10000.
10000.
3000.
4500.
1000.
2500.
330000.

Bl D245
PAGE 15
11/ 01/ 06
FI FTH
Bl D AMOUNT
8, 700. 00 69600
9, 000. 00 90000
30. 00 16500
80. 00 11200
1, 750. 00 15750
150. 00 1500
180. 00 5760.
2.00 650000.
4.00 10800.
10. 00 189470.
1.00 18947.
2,000. 00 14000.
350. 00 1400.
446. 00 93660.
317.00 190200.
2,604. 00 59892.
2,488. 00 111960.
220. 00 1540.
385. 00 1925.
495. 00 5940.
275.00 3025.
221. 00 83980.
292.00 131400.
287. 00 275520.
3.50 3220.
3. 00 7527.
12. 00 25200.
6. 00 47700.
60. 00 1260.
190. 00 9500.
350. 00 15400.
230. 00 21160.
4, 000. 00 8000.
4,000. 00 8000.
1, 000. 00 2000.
1, 000. 00 3000.
900. 00 900.
2,500. 00 2500.
160. 00 176000.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137

138
TOT

10- 3A1204

10- SJ-5-R13
10/ 31/ 06
SECOND
BI D AMOUNT
200. 00 77800. 00
200. 00 76400. 00
250. 00 3000. 00
1.50 18000. 00
1.50 13725. 00
150. 00 1800. 00
5. 00 8800. 00
40, 000. 00 40000. 00
50, 000. 00 50000. 00
300, 000. 00 300000. 00
15, 000. 00 15000. 00
10, 000. 00 10000. 00
50, 000. 00 50000. 00
25, 000. 00 25000. 00
25, 000. 00 25000. 00
25, 000. 00 25000. 00
10, 000. 00 10000. 00
50, 000. 00 50000. 00
25, 000. 00 25000. 00
5, 000. 00 5000. 00
1, 510, 000. 00 1510000. 00

15, 112, 486. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
400. 00 155600. 00
450. 00 171900. 00
65. 00 780. 00
1.50 18000. 00
. 36 3294. 00
35. 00 420. 00
4.00 7040. 00
25, 000. 00 25000. 00
20, 000. 00 20000. 00
25, 000. 00 25000. 00
2, 000. 00 2000. 00
112, 000. 00 112000. 00
50, 000. 00 50000. 00
35, 000. 00 35000. 00
30, 000. 00 30000. 00
30, 000. 00 30000. 00
15, 000. 00 15000. 00
15, 000. 00 15000. 00
1, 000. 00 1000. 00
2, 000. 00 2000. 00
1, 515, 000. 00 1515000. 00

15, 180, 011. 50

NI NG BI DDERS
FOURTH

BI D AMOUNT
235.00 91415. 00
290. 00 110780. 00
65. 00 780. 00
1.50 18000. 00
.50 4575. 00
35. 00 420. 00
4.00 7040. 00
40, 000. 00 40000. 00
40, 000. 00 40000. 00
350, 000. 00 350000. 00
1, 500. 00 1500. 00
15, 000. 00 15000. 00
60, 000. 00 60000. 00
50, 000. 00 50000. 00
30, 000. 00 30000. 00
30, 000. 00 30000. 00
15, 000. 00 15000. 00
20, 000. 00 20000. 00
1, 000. 00 1000. 00
1, 500. 00 1500. 00
1, 600, 000. 00 1600000. 00

16, 474, 449. 00

Bl D245
PAGE 16
11/ 01/ 06
FI FTH
BI D AMOUNT
180. 00 70020. 00
250. 00 95500. 00
65. 00 780. 00
1.50 18000. 00
.35 3202. 50
35. 00 420. 00
4.00 7040. 00
40, 000. 00 40000. 00
30, 000. 00 30000. 00
250, 000. 00 250000. 00
2, 000. 00 2000. 00
8, 000. 00 8000. 00
40, 000. 00 40000. 00
35, 000. 00 35000. 00
25, 000. 00 25000. 00
25, 000. 00 25000. 00
10, 000. 00 10000. 00
14, 000. 00 14000. 00
1, 000. 00 1000. 00
2,000. 00 2000. 00
1, 519, 436. 00 1519436. 00

16, 654, 189. 50



